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Existing Steel Bracing

Existing steel bracing to have 
intumescent paint applied 1500mm 
each side of wall penetration

Steel Bracing
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Block up existing fire escape and 
remove external stairs
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Showroom

New insulated roller shutter door.

New 140mm 60min blockwork 
compartment wall taken to u/s of roof 
and fire stopped. Wall to be lined with 
62.5mm Kingspan K118 insulated 
drylining board.
Block piers and expansion joints to be 
to engineers requirements

Indicative steel frame layout 
shown
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Existing cavity wall to be dry-lined

Existing WC windows all high level 
internally
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Rockwool Fire stop around bracing. 
Ensure 60min wall (2 layers of 15mm 
fireline board)
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Plasterboard behind existing bracing

All compartment walls to staircore to 
be taken to u/s of roof and fire 
stopped

Dry-lined walls
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Re-fit new toilets and sinks to 
existing Male and female WC's and 
connect to existing SVP
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Note: Existing window apertures to be investigated 
for alignment with proposed floor levels and re-
opened. New windows to part K and opening. Glazing 
below 800mm to be safety glazing

Span of floor

Remove existing internal cladding 
liner panels and install metal gypstud 
lined with Kingspan K118 insulated 
plasterboard
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Fire door. Keep 
locked shut sign

60min fire wall
Gypstud with single layer of 15mm 

fireline board each side.
Wall taken to u/s of roof and firestopped

60min fire wall
Gypstud with single layer of 
15mm fireline board each side, 
Wall to be taken to u/s roof and 
firestopped

Overboard existing roof light with 
2xlayers of 12.5mm fireline board 
where it projects over protected 
core 

Guardrail to open service 
riser
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Remodel existing offices & new mezzanine and showroom to

existing warehouse.
Unit 1, Bondgate Green, Ripon
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Proposed First Floor

Ground Floor Door Schedule

Door No.

Location Masons Opening Door Size Fire Specification

Lintel Locking Vision Panel CommentsFrom To Opening Width Opening Height Leaf Width Leaf Height Fire Designation Self Closing Smoke Seal

D1 Warehouse W/H Dispatch Office 910 2110 807 2000 Yes No Concrete Yes Insulated

D2 Warehouse Showroom 1810 2110 852 2000 FD60s Yes Yes Concrete Yes Insulated

D3 Warehouse Showroom 1810 2110 852 2000 FD60s Yes Yes Concrete Yes Insulated

D4 WC W/H Dispatch Office 910 2110 826 2040

D5 W/H Dispatch Office Office 1 910 2110 826 2040 FD60s Yes Yes Concrete Yes

D6 Corridor Office 1 910 2110 826 2040 FD30s Yes Yes Yes

D7 Showroom Corridor 910 2110 826 2040 FD30s Yes Yes Concrete Yes

D8 Corridor Reception 910 2110 826 2040 FD30s Yes Yes Concrete Yes

D9 Reception 710 2110 626 2040 FD60s No Yes Yes Signage - Keep locked shut

D10 WC Reception 1010 2110 926 2040 Existing

D11 Reception Female WC 910 2110 826 2040

D12 St Corridor 710 2110 626 2040 FD30s No Yes Yes Signage - Keep locked shut

D13 Reception Kitchen 1010 2110 926 2040 FD30s Yes Yes Existing Yes

D14 Reception Meeting Room 1640 2110 776 2040 FD30s Yes Yes Existing Yes

D15 Reception Male WC 910 2110 826 2040 No No Existing

First Floor Door Schedule

Door No.

Location Masons Opening Door Size Fire Specification

Lintel Locking Vision Panel CommentsFrom To Opening Width Opening Height Leaf Width Leaf Height Fire Designation Self Closing Smoke Seal

D16 Corridor WC 910 2110 826 2040

D17 Corridor Office 2 910 2110 826 2040 FD30s Yes Yes Concrete Yes

D18 WC Services 710 2110 626 2040 FD60s Yes Yes Signage - Keep locked shut

D19 Office 4 Office 2 910 2110 826 2040 Yes

D20 Office 3 Office 2 910 2110 826 2040 Yes

Window Schedule

Window No. Location

Masons Opening

Sill Height Lintel Obscure Glazing CommentsOpening Width Opening Height

W1 Showroom 2481 1575 745 Existing Safety glazing below 800mm

W2 Office 2 1185 1325 600 Existing Safety glazing below 800mm

W3 Office 2 1820 2100 600 Existing Safety glazing below 800mm

W4 Office 3 1820 2100 600 Existing Safety glazing below 800mm

W5 Office 2 1600 800 1200 Concrete 60 Min Fire insulation & Intergrity

W6 Office 2 1600 800 1200 Concrete 60 Min Fire insulation & Intergrity

W7 Office 2 1600 800 1200 Concrete 60 Min Fire insulation & Intergrity

W8 Office 4 1600 800 1200 Concrete 60 Min Fire insulation & Intergrity

Rev Description Drawn Checked Date
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